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Road 

Number Mile Post Item Description

Season 

of Use Unit Quantity

Unit 

Allowance

Appraisal 

Allowance
Back-In-

Landing to 

PU 1

Back-in-Landing off Mud 

Creek Rd to PU 1 D

0.00 - 0.03                

Construct Back-in-Landing at 

existing approach/radii.  As 

directed by Forest Service. LS 1 250 $250

0.00

Haul and place 60 cy (78 cy 

loose) unclassified sand fill 

(Bob Lake Pit) and use to 

construct approach/radii.  

Compaction Method-A. CY 60 11 $660

0.00

Furnish haul and place 15 cy 

(19.5 cy loose) 22-A crushed 

gravel for approach/radii-4" 

depth.  Comp. Method-A. CY 15 30 $450

Total for BIL to PU 1 off Mud 

Creek Road $1,360
Back-In 

Landing to 

PU 1 

(west)

Back-in-Landing to PU 1 

(west) off FR 1180 
D

0.00-0.03                

Construct Back-in-Landing off 

FR 1180 to PU 1 (west). Each 1 $250 $250

0.00

Furnish haul and place 15 cy 

(19.5 cy loose) 22-A crushed 

gravel at approach/radii-4" 

depth.  CY 15 30 $450
Total for BIL to PU 1 (west) off 

FR 1180 $700

Back-In 

Landing to 

PU 1 (east)

Back-in-Landing to PU 1 

(east) off FR 1180 
D

0.00-0.03                

Construct Back-in-Landing off 

FR 1180 to PU 1 (east). Each 1 $250 $250

0.00

Haul and place 60 cy (78 cy 

loose) unclassified sand fill 

(Bob Lake Pit) and use to 

construct approach/radii.  

Compaction Method-A. CY 60 11 $660

0.00

Furnish haul and place 15 cy 

(19.5 cy loose) 22-A crushed 

gravel at approach/radii-4" 

depth.  CY 15 30 $450

Total for BIL to PU 1 (east) off 

FR 1180 $1,360

Prepared By Eric Cromell

Civil Engineering Technician    
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Road 

Number Mile Post Item Description

Season 

of Use Unit Quantity

Unit 

Allowance

Appraisal 

Allowance
Back-In to 

PU 2 

(west)

Back-in-Landing to PU 2 

(west) off FR 1180 D

0.00-0.03                Construct Back-in-Landing off 

FR 1180 to PU 2 (west). Each 1 $250 $250

0.00 Furnish haul and place 15 cy 

(19.5 cy loose) 22-A crushed 

gravel at approach/radii-4" 

depth.  CY 15 30 $450Total for BIL to PU 2 (west) off 

FR 1180 $700

Back-In to 

PU 2 (east)

Back-in-Landing to PU 2 

(east) off FR 1180 D

0.00-0.03                Construct Back-in-Landing off 

FR 1180 to PU 2 (east). Each 1 $250 $250

0.00 Furnish haul and place 15 cy 

(19.5 cy loose) 22-A crushed 

gravel at approach/radii-4" 

depth.  CY 15 30 $450
Total for BIL to PU 2 (east) off 

FR 1180 $700

Back-In to 

PU 5 

Back-in-Landing to PU 5 off 

FR 1180 D

0.00-0.03                

Construct Back-in-Landing off 

FR 1180 to PU 5. Each 1 $250 $250

0.00

Widen approach/radii on both 

sides to include clear/grub 

and shape.  As directed by 

Forest Service. LS 1 $250 $250

0.00

Re-align/Reconstruct roadway 

approach to include clear/grub 

and shape.  As directed by 

Forest Service. LS 1 $250 $250

0.00

Furnish haul and place 15 cy 

(20 cy loose) 22-A crushed 

gravel at approach/radii-4" 

depth.  CY 15 30 $450
Total for BIL to PU 5 off FR 

1180 $1,200

Typical      

T-turn

0.00-0.03

Construct 4 typical T-turns by 

clearing/grubbing and shaping to 

crown or outslope (120'x40') Each 4 250 $1,000

Typical      

Double       

T-turn 0.00-0.03

Construct 4 typical T-turns by 

clearing/grubbing and shaping to 

crown or outslope (120'x40') Each 1 500 $500

$7,520Total Temporary Development Work

Prepared By Eric Cromell

Civil Engineering Technician    


